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DUNS Number: 038086125

reference.

commence is July 9, 2018.

the Attachment A Statement of Work

dated May 21, 2018 (6 pages)
(Use Reverse and/or Attach Additional Sheets as Necessary)

This task order is issued in accordance with Task
Order Ordering Procedures and hereby incorporates
the base contract terms and conditions by

The effective date for performance to

The Contractor shall perform in accordance with
(4 pages)
the accepted technical proposal and cost estimate
in the amount of

and

25. ACCOUNTING AND APPROPRIATION DATA
See gchedule

26. TOTAL AWARD AMOUNT (For Govt. Use Only)
$153,510.68
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ADDENDA
ADDENDA
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LJARE  [X]ARE NOT ATTACHED.

[128. CONTRACTOR IS REQUIRED TO SIGN THIS DOGUMENT AND RETURN
COPIES TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER
ALL ITEMS SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL
SHEETS SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED.

[] 29. AWARD OF CONTRACT: OFFER
DATED . YOUR OFFER ON SOLICITATION (BLOCK 5),
INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE SET FORTH
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31b. NAME OF CONTRACTING OFFICER (Type or print) 31c. DATE SIGNED

Michael C. Fox

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION IS NOT USABLE

STANDARD FORM 1449 (REV. 2/2012)
Prescribed by GSA - FAR (48 CFR) 53.212
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19. 20. 21. 22. 23. 24,
ITEM NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY | UNIT UNIT PRICE AMOUNT
$153,510.68.
This is a Time-and-Materials (T&M) task order
with a total ceiling price of $153,510.68, which
the Contractor is not authorized to exceed. The
Contractor exceeds at its own risk.
The total obligated/funded ceiling amount for
this order is currently $17,640.88. This order is
incrementally funded as detailed in Attachment B
Summary of Amounts and Ceilings and Attachment B
is hereby incorporated (1 page).
Contracting Officer's Representative (COR):
Macy Taylor, (202) 343-9183, Macy.Taylor@epa.gov
Alternate COR:
Melissa Puchalski, (202) 343-9882,
Puchalski.Melissa@epa.gov
The services of this order are for severable.
TOCOR: Melissa Puchalski
Period of Performance: 07/09/2018 to 07/08/2019
0001 Tribal Base Operations
Accounting Info:
18-19-C-58D5-000A45-2505-1858DC8052-001 BFY: 18
EFY: 19 Fund: C Budget Org: 58D5 Program (PRC):
Continued
32a. QUANTITY IN COLUMN 21 HAS BEEN
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33. S8HIP NUMBER 34. VOUCHER NUMBER 35. AMOUNT VERIFIED 36. PAYMENT 37. CHECK NUMBER
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42c. DATE REC'D (YY/MM/DD) 42d. TOTAL CONTAINERS

STANDARD FORM 1449 (REV. 2/2012) BACK



CONTINUATION SHEET

[REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-16-015/68HEOH18F1534

PAGE OF

3 3
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
(&) (B) (C) (D) (E) (E}

000R45 Budget (BOC): 2505 DCN - Line ID:
1858DC8052-001

Funding Flag: Complete

Funded: $15,000.00

Accounting Info:
17-18-B-58D5-102A45-2505-1858DC8052-002 BFY: 17
EFY: 18 Fund: B Budget Org: 58D5 Program (PRC):
102245 Budget (BOC): 2505 DCN - Line ID:
1858DC8052-002

Funding Flag: Complete

Funded: $2,640.88

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



ATTACHEMENT A
Statement of Work

Title: Tribal Base Operation of the Network
Contract #: EP-W-16-015
Project #: 2004
Period of Performance: 7/9/2018 to 7/8/2019
EPA Key Personnel

Task Order Project Officer (TOPO)/Contract Level Project Officer (PO):
Melissa Puchalski

Clean Air Markets Division (OAP/OAR/CAMD)

1200 Pennsylvania Ave., NW

Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9882

email: puchalski.melissa@epa.gov

Alternate TOPO:

Taylor Macy

Clean Air Markets Division (OAP/OAR/CAMD)
1200 Pennsylvania Ave., NW

Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9183

email: macy.taylor@epa.gov

Contracting Officer (CO):

Mike Fox

Contracting Officer

Administrative Contract Service Center
1200 Pennsylvania Ave N.W.

Mail Code 3803R

Washington DC 20460

phone: (202) 564-2550

email: fox.michael @epa.gov




STATEMENT OF WORK
I. INTRODUCTION

The Clean Air Status and Trends Network (CASTNET) is a long-term environmental monitoring network
that measures changes in ambient air quality and assesses atmospheric deposition over broad geographic
regions of the U.S. (https://www.epa.gov/castnet). Operating since 1987, CASTNET has evolved into a
robust regional monitoring program which currently consists of approximately 95 monitoring stations
nationwide. The Environmental Protection Agency (EPA) coordinates the operation of the network in
cooperation with numerous federal, tribal, state and local partners.

The primary monitoring objectives of CASTNET are to:

¢ Provide high quality data on atmospheric deposition, rural ground level ozone and other forms of
atmospheric pollution;

e Support the primary and secondary ozone NAAQS and provide data on NAAQS compliance in rural
areas;

e Monitor the status and trends in regional air quality and atmospheric deposition;

¢ Assess and report on geographic patterns and long-term, temporal trends in ambient air pollution and
atmospheric deposition;

¢ Improve our understanding of PM and ozone formation;

¢ Validate and improve atmospheric models;

¢ Provide data for health-based research and epidemiology studies;

¢ Assess the effectiveness of EPA’s emission reduction programs; and

e Support science and ecosystem studies.

CASTNET sites measure weekly average concentrations of sulfate (SO4), nitrate (NO3"), ammonium
(NH4"), sulfur dioxide (SO2), nitric acid (HNO3), chloride (CI') and the base cations (Na*, K*, Mg**and
Ca®") using a 3-stage filter pack. In addition, each site may make ancillary measurements, including hourly
ozone (O3), hourly meteorology, ammonia (NH3) gas using passive devices, and trace-level gases. Trace-
level gas monitors include reactive oxidized nitrogen (NOy), nitric oxide (NO), sulfur dioxide (SO2) and
carbon monoxide (CO). CASTNET O3, meteorological, and trace gas measurements follow the
requirements in the Code of Federal Regulations (CFR) and EPA’s Quality Assurance Handbook.

II. PURPOSE

The primary purpose of this task order is to provide for routine activities and provisions associated with
operating the CASTNET base program at Tribal monitoring sites. All tasks shall be performed in
accordance with the contract’s Statement of Work.

Tasks performed under this task order will cover the operation of all CASTNET tribal monitoring sites,
excluding all sites covered under Task Order 2003.

III. CONTRACT LEVEL STATEMENT OF WORK REFERENCE

The tasks to be performed under this task order are consistent with the activities authorized in CLINs 1
through 21 of the contract’s Statement of Work.



IV. TECHNICAL DIRECTION
1. Prepare a Proposal

The Contractor shall prepare a Task Order Technical and Cost Proposal in accordance with the terms and
conditions of contract clauses B.2 entitled Fixed Rates for Services — Indefinite delivery/Indefinite quantity
contract.

2. Base Operations

The contractor shall perform the tasks and subtasks listed in the SOW for Task Order 2004 as delineated in
the CASTNET V contract SOW and Amec Foster Wheeler’s proposal. Descriptions of the technical
approach and methods are found in the CASTNET QAPP v 9.0 and Amec Foster Wheeler’s technical
proposal. The number of applicable sites, units and estimated hours for the tasks and CLINs, as described in
the contract’s SOW, that shall be delivered are as follows:

CLIN DESCRIPTION SITES UNITS HOURS

2 Dry Dep Filterpack w/ operator 1 12 70

3 Dry Dep Filterpack w/o operator 5 60 349

4 Ozone Monitoring w/ operator 1 12 70

5 Ozone Monitoring w/o operator 2 21 123

7 Meteorology w/o operator 1 12 6

14 Filter Media Analysis 6 355 0

16 Operation of an NADP AMoN site collocated with 1 12 2
CASTNET

TOTAL HOURS 636

Attachment 1 describes which tasks and CLINs shall be performed at each site. The table above is a
summary of Attachment 1. The table above shows SITE/YEAR as the number of CLINs ordered for that site
per 12-months. The UNIT is the number of site-months ordered for each CLIN.

V. DELIVERABLES AND SCHEDULE

1. Proposal

The contractor shall deliver a Task Order Technical and Cost Proposal in accordance with clause B.7 Task
Order Ordering Procedures of the contract. The proposal shall be submitted 10 days after receipt of the
SOW.

2. Monthly Progress Report

The contractor shall prepare and submit a monthly progress report by the 15" of each month summarizing
the progress made, issues encountered or expected, work planned for the next reporting period and costs.
These reports shall comply with contract clauses F.3 Reports of Work and F.5 Monthly Progress Report.
Reports shall be delivered electronically.

3. Additional Deliverables

The contractor shall deliver the following reports electronically (as required under Task Order 2003) and
will include data from the Tribal monitoring sites under this Task Order. Duplicate reports shall not be
submitted.



Daily Data Submittal 24 hours from collection of data

Monthly Data Submittal at the end of each month

Quarterly Data Submittal 120 days after completion of each quarter
Quarterly Data Report 90 days after completion of each quarter
Annual Report Draft August 15, 2017

QA Quarterly Report 30 days after completion of quarters 1, 2, 3
QA Annual Report 30 days after completion of quarter 4

Distribution of Deliverables:

Addressee Copies
EPA Contracting Officer (Mike Fox) 1
EPA Project Officer (Melissa Puchalski) il
EPA Alternate (Taylor Macy) ik

Attachment 1. Matrix of CLINs by CASTNET Site ID

CLINs
SITE_ID 2 3 4 5 7
ALC188 12 12
CHE185 12 12
KIC003 12
NPTO006 12 12
REDO004 12
SAN189 12 12
total 12 60 12 24 12

counts 1 5 1 5 1

14
59.11
59.11
59.11
59.11
59.11
59.11

355

16
12



EP-W-16-015
Project# 2004

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount
Base Period = $17,640.88 $17,640.88
Total - $17,640.88 $17,640.88

Total Task Order Ceiling

Period Previous Amount This Action Amount
Base Period - $153,510.68 $153,510.68
Total - $153,510.68 $153,510.68

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).

Page1of1



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00001 see Block 16C PR-ORR-18-01161 2004
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC
Attn: JOSEPH FARRELL 9B. DATED (SEE ITEM 11)
751 Arbor Way
Ste 180 < 10A. MODIFICATION OF CONTRACT/ORDER NO.
Blue Bell PA 194221972 EP-W-16-015
68HEQOH18F1534
10B. DATED (SEE ITEM 13)
CODE 038086125 FACILITY CODE 06/28/2018
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $50,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to add incremental funding in the amount of $50,000.00
to this task order.

This is a Time-and-Materials (T&M) task order with a total ceiling price of $153,510.68,
which the Contractor is not authorized to exceed. The Contractor exceeds at its own risk.

The total obligated/funded ceiling amount for this order is currently $67,640.88. This
order is incrementally funded as detailed in Attachment B Summary of Amounts and Ceilings
and Attachment B is hereby incorporated (1 page).

TOCOR: Melissa Puchalski

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
dil A F1L FCTROMI
R R S:GMATURE | 37 /57 /5018
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/68HEOH18F1534/P00001 2 2
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

LIST OF CHANGES:
Reason for Modification: Funding Only Action
Obligated Amount for this Modification: $50,000.00
New Total Obligated Amount for this Award:
$67,640.88

Incremental Funded Amount changed: from
$17,640.88 to $67,640.88

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this Modification: $50,000.00
Incremental Funded Amount changed from $17,640.88
to $67,640.88

FOB changed from Destination to

NEW ACCOUNTING CODE ADDED:
Account code:
18-19-C-58D5-000A45-2505-1858DC8080-001
Beginning FiscalYear 18
Ending Fiscal Year 19
Fund (Appropriation) C
Budget Organization 58D5
Program (PRC) 0O00OA45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1858DC8080-001
Amount: $50,000.00
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Period of Performance: 07/09/2018 to 07/08/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



Contract#: EP-W-16-015

Task Order#: 68HEOH18F1534
Project#: 2004

Modification: PO0001

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount
Base Period $17,640.88 $50,000.00 $67,640,88
Total $17,640.88 $50,000.00 $67,640.88

Total Task Order Ceiling

Period Previous Amount This Action Amount
Base Period $153,510.68 - $153,510.68
Total $153,510.68 - $153,510.68

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).

Page1of1



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO0002 See Block 16C PR-OAR-15-00354 2004

6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |

HPOD

US Environmental Protection Agency

William Jefferson Clinton Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
Attn: JOSEPH FARRELL 9B. DATED (SEE ITEM 11)
751 Arbor Way
Ste 180 < 10A. MODIFICATION OF CONTRACT/ORDER NO.
Blue Bell PA 194221972 EP-W-16-015

68HEOH18F1534
10B. DATED (SEE ITEM 13)
CODE 38086125 FACILITY CODE 06/28/2018
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $50,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to add incremental funding in the amount of $50,000.00
to this task order.

This is a Time-and-Materials (T&M) task order with a total ceiling price of $153,510.68,
which the Contractor is not authorized to exceed. The Contractor exceeds at its own risk.

The total obligated/funded ceiling amount for this order is currently $117,640.88. This
order is incrementally funded as detailed in Attachment B Summary of Amounts and Ceilings
and Attachment B is hereby incorporated (1 page).

TOCOR: Melissa Puchalski

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
I = - FLFLTROMIS
PNirkerr o _opn o S:ENATURE 03/21/2019
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/68HEOH18F1534/P00002 2 2
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

LIST OF CHANGES:
Reason for Modification: Funding Only Action
Obligated Amount for this Modification: $50,000.00
New Total Obligated Amount for this Award:
$117,640.88

Incremental Funded Amount changed: from
$67,640.88 to $117,640.88

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this Modification: $50,000.00
Incremental Funded Amount changed from $67,640.88
to $117,640.88

FOB changed from Destination to

NEW ACCOUNTING CODE ADDED:
Account code:
19-20-C-58D5-000A45-2505-1958DC9021-001
Beginning FiscalYear 19
Ending Fiscal Year 20
Fund (Appropriation) C
Budget Organization 58D5
Program (PRC) O0O0O0OA45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1858DC9021-001
Amount: $50,000.00
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Period of Performance: 07/09/2018 to 07/08/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



Contract#: EP-W-16-015

Task Order#: 68HEOH18F1534
Project#: 2004

Modification: PO0002

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount
Base Period $67,640,88 $50,000.00 $117,640,88
Total $67,640.88 $50,000.00 $117,640.88

Total Task Order Ceiling

Period Previous Amount This Action Amount
Base Period $153,510.68 - $153,510.68
Total $153,510.68 - $153,510.68

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).
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1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO0003 See Block 16C PR-OAR-15-00753 2004

6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |

HPOD

US Environmental Protection Agency

William Jefferson Clinton Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
Attn: JOSEPH FARRELL 9B. DATED (SEE ITEM 11)
751 Arbor Way
Ste 180 < 10A. MODIFICATION OF CONTRACT/ORDER NO.
Blue Bell PA 194221972 EP-W-16-015

68HEOH18F1534
10B. DATED (SEE ITEM 13)
CODE 38086125 FACILITY CODE 06/28/2018
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $31,192.93
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to add incremental funding in the amount of $31,192.93
to this task order.

This is a Time-and-Materials (T&M) task order with a total ceiling price of $153,510.68,
which the Contractor is not authorized to exceed. The Contractor exceeds at its own risk.

The total obligated/funded ceiling amount for this order is currently $148,833.81. This
order is incrementally funded as detailed in Attachment B Summary of Amounts and Ceilings
and Attachment B is hereby incorporated (1 page).

TOCOR: Melissa Puchalski

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
I = - FLFLTROMIS
PNirkerr o _opn o S:ENATURE 04/19/2019
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/68HEQH18F1534/P00003 2 2
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

LIST OF CHANGES:
Reason for Modification: Funding Only Action
Obligated Amount for this Modification: $31,192.93
New Total Obligated Amount for this Award:
$148,833.81

Incremental Funded Amount changed: from
$117,640.88 to $148,833.81

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this Modification: $31,192.93
Incremental Funded Amount changed from

$117,640.88 to $148,833.81

FOB changed from Destination to

NEW ACCOUNTING CODE ADDED:
Account code:
18-19-B-58D5-000A45-2505-1958DC9040-001
Beginning FiscalYear 18
Ending Fiscal Year 19
Fund (Appropriation) B
Budget Organization 58D5
Program (PRC) O0O0O0OA45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1858DC9040-001
Amount: $31,192.93
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Period of Performance: 07/09/2018 to 07/08/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



Contract#: EP-W-16-015

Task Order#: 68HEOH18F1534
Project#: 2004

Modification: PO0003

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount
Base Period $117,640,88 $31,192.93 $148,833.81
Total $117,640.88 $31,192.93 $148,833.81

Total Task Order Ceiling

Period Previous Amount This Action Amount
Base Period $153,510.68 - $153,510.68
Total $153,510.68 - $153,510.68

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00004 See Block 16C 2004
6. ISSUED BY CODE HQAD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HQAD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC
Attn: JOSEPH FARRELL 9B. DATED (SEE ITEM 11)
751 Arbor Way
Ste 160 < 10A. MODIFICATION OF CONTRACT/ORDER NO.
Blue Bell PA 194221972 EP-W-16-015
68HEOH18F1534
10B. DATED (SEE ITEM 13)
CODE 38086125 FACILITY CODE 06/28/2018
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Decrease: -523,920.94
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to de-obligate funding in the amount of $23,920.94 from
this task order.

TOCOR: Melissa Puchalski

LIST OF CHANGES:

Reason for Modification: Funding Only Action

Obligated Amount for this Modification: -$23,920.94

New Total Obligated Amount for this Award: $124,912.87

Incremental Funded Amount changed: from

$148,833.81 to $124,912.87

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
I = - FLFLTROMIS
PNirkerr o _opn o S:ENATURE 10/16/2019
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/68HEOH18F1534/P00004 2 2
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this Modification:
-$23,920.94
Incremental Funded Amount changed from
$148,833.81 to $124,912.87

CHANGES FOR ACCOUNTING CODE:
19-20-C-58D5-000A45-2505-1958DC3021-001
Amount changed from $50,000.00 to $26,079.06

Period of Performance: 07/09/2018 to 07/08/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS
OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, & 30

1. REQUISITION NUMBER PAGE OF
PR-OAR-18-00746 1 3

3. AWARD/ 4. ORDER NUMBER
EFFECTIVE DATE

2. CONTRACT NO.
EP-W-16-015

07/09/2018|68HEOH18F1536

6. SOLICITATION
ISSUE DATE

5. SOLICITATION NUMBER

b. TELEPHONE NUMBER (No collect calls)  [8. OFFER DUE DATE/LOCAL TIME
202-564-2550 ET

7. FOR SOLICITATION a. NAME

INFORMATION CALL: Michael Fox
9. ISSUED BY CODE |HPOD
HPOD

US Environmental Protection Agency

10. THIS ACQUISITION IS UNRESTRICTED OR U seT AsIDE: % FOR:

WOMEN-OWNED SMALL BUSINESS
O (WOSB) ELIGIBLE UNDER THE WOMEN-OWNED

SMALI | RIISINFSS PROGRAM
NAIcs: 541620

[] SMALL BUSINESS
[[] HUBZONE SMALL

William Jefferson Clinton Building BUSINESS [ eowoss

1200 Pennsylvania Avenue, N. W. Di;ggi%%ﬁiD 0 &) SizESTANDARDE 9L B O
Mail Code: 3803R SMALL BUSINESS

Washington DC 20460

11. DELIVERY FOR FOB DESTINA- 12. DISCOUNT TERMS 13b. RATING

TION UNLESS BLOCK IS
MARKED

[J13a. THIS CONTRACT ISA

RATED ORDER UNDER
DPAS (15 CFR 700)

14. METHOD OF SOLICITATION

K] SEE SCHEDULE Orra Cire O RFP
15. DELIVER TO CODE [OAR /OAP 16. ADMINISTERED BY CODE [HPOD
OAR/OAP HPOD

US Environmental Protection Agency
1200 Pennsylvania Avenue NW

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460

Mail Code: 62101J

OAR/OAP

Washington DC 20460

17a. CONTRACTOR/ CODE [038086125 | FACILITY|
OFFEROR CODE

WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
Attn: JOSEPH FARRELL

751 Arbor Way

Ste 180

Blue Bell PA 194221972

(b)4)

TELEPHONE NO.

18a. PAYMENT WILL BE MADE BY CODE RTP FMC

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center (AA216-01)

109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

[[]17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT SUCH ADDRESS IN OFFER

18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a UNLESS BLOCK BELOW

IS CHECKED [ JSEE ADDENDUM
19. 20. 21. 22. 23. 24.
ITEM NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT

DUNS Number: 038086125

reference.

commence is July 9, 2018.

the Attachment A Statement of Work

dated May 31, 2018 (8 pages)
(Use Reverse and/or Attach Additional Sheets as Necessary)

This task order is issued in accordance with Task
Order Ordering Procedures and hereby incorporates
the base contract terms and conditions by

The effective date for performance to

The Contractor shall perform in accordance with
(4 pages)
the accepted technical proposal and cost estimate
in the amount of

and

25. ACCOUNTING AND APPROPRIATION DATA
See Schedule

26. TOTAL AWARD AMOUNT (For Govt. Use Only)
$138,481.00

(] 27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1, 52.212-4. FAR 52.212-3 AND 52.212-5 ARE ATTACHED.
U 27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 IS ATTACHED.

ADDENDA
ADDENDA

O ARE  [J ARE NOT ATTACHED.
LJARE  [JARE NOTATTACHED.

[128. CONTRACTOR IS REQUIRED TO SIGN THIS DOGUMENT AND RETURN
COPIES TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER
ALL ITEMS SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL
SHEETS SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED.

[] 29. AWARD OF CONTRACT: OFFER
DATED . YOUR OFFER ON SOLICITATION (BLOCK 5),
INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE SET FORTH
HEREIN, IS ACCEPTED AS TO ITEMS:

30a. SIGNATURE OF OFFEROR/CONTRACTOR

31a. UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER)

30b. NAME AND TITLE OF SIGNER (Type or print) 30c. DATE SIGNED

31b. NAME OF CONTRACTING OFFICER (Type or print) 31c. DATE SIGNED

Michael C. Fox

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION IS NOT USABLE

STANDARD FORM 1449 (REV. 2/2012)
Prescribed by GSA - FAR (48 CFR) 53.212
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19. 20. 21. 22. 23. 24,
ITEM NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY | UNIT UNIT PRICE AMOUNT
$138,481.00.
This is a Time-and-Materials (T&M) task order
with a total ceiling price of $138,481.00, which
the Contractor is not authorized to exceed. The
Contractor exceeds at its own risk.
The total obligated/funded ceiling amount for
this order is currently $15,000.00. This order is
incrementally funded as detailed in Attachment B
Summary of Amounts and Ceilings and Attachment B
is hereby incorporated (1 page).
Contracting Officer's Representative (COR) for
this task order:
Macy Taylor, (202) 343-9183, Macy.Taylor@epa.gov
Alternate COR:
Gregory Beachley, (202) 343-9621,
Beachley.Gregory@epa.gov
The services of this order are for severable.
TOCOR: Taylor Macy
Period of Performance: 07/0%/2018 to 07/08/2019
0001 Non-Routine Maintenance and Repairs of CASTNET

Equipment

Accounting Info:

Continued ...

32a. QUANTITY IN COLUMN 21 HAS BEEN

[ ] RECEIVED [] INSPECTED [ ] ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED,
32b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32¢. DATE 32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT REPRESENTATIVE
32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE

33. SHIP NUMBER 34. VOUCHER NUMBER 35. AMOUNT VERIFIED 36. PAYMENT 37. CHECK NUMBER
CORRECT FOR
[ ] COMPLETE [ ]PARTIAL [ ] FINAL
[ ] PARTIAL [] FINAL
38. SIRACCOUNT NUMBER 39. S/R VOUCHER NUMBER  [40. PAID BY
41a. 1 CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT 42a. RECEIVED BY (Print)
41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 41c. DATE

42b. RECEIVED AT (Location)

42c. DATE REC'D (YY/MM/DD) 42d. TOTAL CONTAINERS

STANDARD FORM 1449 (REV. 2/2012) BACK



CONTINUATION SHEET

[REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-16-015/68HEQH18F1536

PAGE OF

3 3
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
(&) (B) (C) (D) (E) (E}

18-19-C-58D5-000A45-2505-1858DC8053-001 BFY: 18
EFY: 19 Fund: C Budget Org: 58D5 Program (PRC):
000R45 Budget (BOC): 2505 DCN - Line ID:
1858DC8053-001

Funding Flag: Complete

Funded: $15,000.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



ATTACHEMENT A
Statement of Work

Title: Non-routine Maintenance and Repairs of
CASTNET Equipment
Contract #: EP-W-16-015
Project #: 2006
Period of Performance: 7/9/2018 - 7/8/2019
EPA Key Personnel

Task Order Project Officer (TOPO):

Taylor Macy

Clean Air Markets Division (OAP/OAR/CAMD)
1200 Pennsylvania Ave., NW

Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9183

email: macy.taylor@epa.gov

Alternate TOPO:

Greg Beachley

Clean Air Markets Division (OAP/OAR/CAMD)
1200 Pennsylvania Ave., NW

Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9621

email: beachley.gregory @epa.gov

Contracting Officer (CO):

Michael Fox

Contracting Officer

Administrative Contract Service Center
1200 Pennsylvania Ave N.W.

Mail Code 3803R

Washington DC 20460

phone: (202) 564-2550

email: fox.michael @epa.gov



STATEMENT OF WORK
I. INTRODUCTION

The Clean Air Status and Trends Network (CASTNET) is a long-term environmental monitoring
network that measures changes in ambient air quality and assesses atmospheric deposition over
broad geographic regions of the U.S. (https://www.epa.gov/castnet). Operating since 1987,
CASTNET has evolved into a robust regional monitoring program which currently consists of
approximately 95 monitoring stations nationwide. The Environmental Protection Agency (EPA)
coordinates the operation of the network in cooperation with numerous federal, tribal, state and
local partners.

The primary monitoring objectives of CASTNET are to:

e Provide high quality data on atmospheric deposition, rural ground level ozone and other
forms of atmospheric pollution;

e Support the primary and secondary ozone NAAQS and provide data on NAAQS
compliance in rural areas;

e Monitor the status and trends in regional air quality and atmospheric deposition;

e Assess and report on geographic patterns and long-term, temporal trends in ambient air
pollution and atmospheric deposition;

e Improve our understanding of PM and ozone formation;

e Validate and improve atmospheric models;

e Provide data for health-based research and epidemiology studies;

e Assess the effectiveness of EPA’s emission reduction programs; and

e Support science and ecosystem studies.

CASTNET sites measure weekly average concentrations of sulfate (SO4>), nitrate (NO3"),
ammonium (NH4"), sulfur dioxide (SO-), nitric acid (HNO3), chloride (C1°) and the base cations
(Na*, K*, Mg**and Ca®") using a 3-stage filter pack. In addition, each site may make ancillary
measurements, including hourly ozone (O3), hourly meteorology, ammonia (NH3) gas using
passive devices, and trace-level gases. Trace-level gas monitors include reactive oxidized
nitrogen (NOy), nitric oxide (NO), sulfur dioxide (SO2) and carbon monoxide (CO). CASTNET
O3, meteorological, and trace gas measurements follow the requirements in the Code of Federal
Regulations (CFR) and EPA’s Quality Assurance Handbook.

II. PURPOSE

The primary purpose of this task order is to perform non-routine maintenance on CASTNET
equipment and infrastructure repairs due to unforeseen circumstances, including errors or faulty
parts/equipment on the part of manufacturers, or the discontinuation of measurements at current
monitoring sites. This work should be considered out of scope from the base operations task
orders in place for Task Orders 0103 and 0104 (CASTNET Base Program and CASTNET Tribal



Base Program, respectively), which cover routine, expected maintenance. The TOPO may
provide technical direction for performing specific tasks under this task order.

III. CONTRACT LEVEL STATEMENT OF WORK REFERENCE

The tasks to be performed under this task order are consistent with the activities authorized in
Task 22 (Level of Effort) of the contract’s Statement of Work.

IV. TECHNICAL DIRECTION
1. Prepare a Proposal

The Contractor shall prepare a Task Order Proposal and Cost Estimate in accordance with the
terms and conditions of contract clauses B.2 entitled Fixed Rates for Services — Indefinite
delivery/Indefinite quantity contract, using time and materials with a cost ceiling, and will submit it
to EPA.

2, Perform Non-Routine Maintenance and Repairs

2.1 Repair of CASTNET shelters

The site shelter enclosures themselves are important to allow for proper operating
conditions to be maintained to meet rigorous quality assurance standards for regulatory
NAAQS measurements. Most of the shelters in the network have been in place for
upwards of 10 years or more. They are subject to normal wear and tear and also exposed
to harsh weather conditions that may cause significant damage over time. Cost analyses
show that repair of these shelters is much more cost-effective than a replacement. The
contractor will monitor shelters for repair needs and arrange and conduct the repairs
when needed. The repairs will range from minor maintenance to major repairs such as
roof or floor replacements. Repairs should be made in a way to minimize their impact on
the sampling schedule.

2.2 Disposition of meteorological sensors and equipment

Over time, CASTNET equipment becomes unusable due to malfunctions, normal wear
from routine use, or obsolete technology. The contractor is tasked with collecting that
equipment and storing it until the point in which it is no longer of any potential use in the
network. At that point, unusable equipment should be disposed of properly. The
contractor shall oversee the development of a plan to dispose of unusable equipment.
That plan should include an inventory of each piece of equipment with an EPA property
decal prior to removal of the decal. Also, any hardware that may potentially contain any
agency-sensitive information should be sanitized prior to its inclusion in the ‘EPA-
property disposition plan’. This is a continuation of work that began under Task Order
0006.

2.3 Nafion Dryer Installation
CASTNET ozone analyzers located in regions that experience humid weather tend to
experience moisture issues causing slow responses during the QC checks and noisy 1-



minute data. With approval from EPA, the contractor shall purchase and install up to 40
nafion dryer lines at select CASTNET sites. The nafion dryer shall be placed in-line with
the sampling line to dry the air as it enters the temperature controlled shelter. When
appropriate the contractor should schedule the installation during a routine calibration
trip.

24  Additional Maintenance, Repairs and Equipment Purchases

Additional technical direction will be given as other non-routine maintenance and repairs
arise on CASTNET equipment and infrastructure. This task includes, but is not limited to
aging ozone analyzers, flow controllers and data loggers.

V. DELIVERABLES

1. Technical Proposal & Cost Estimate

The contractor shall deliver a Task Order Proposal and cost estimate in accordance with clause
B.7 Task Order Ordering Procedures of the contract.

2. Monthly Progress Report

The contractor shall prepare and submit a monthly progress report by the 15" of each month
summarizing the progress made, issues encountered or expected, work planned for the next
reporting period and costs. These reports shall comply with contract clauses F.1 Monthly
Progress Report and F.5 Reports of Work. Reports shall be delivered electronically.
Additional deliverables may be required as part of future technical direction.

VI. SCHEDULE

The task order proposal shall be delivered within 10 days of issuance of this task order.

Distribution of Deliverables:

Addressee Copies
EPA Contracting Officer (Mike Fox) 1
EPA Task Order Project Officer (Taylor Macy) 1

EPA Alternate TOPO (Gregory Beachley) 1



EP-W-16-015
Project# 2006

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount
Base Period = $15,000.00 $15,000.00
Total - $15,000.00 $15,000.00

Total Task Order Ceiling

Period Previous Amount This Action Amount
Base Period - $138,481.00 $138,481.00
Total - $138,481.00 $138,481.00

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).
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1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00001 see Block 16C PR-ORR-18-01162 2008
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
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to this task order.

This is a Time-and-Materials (T&M) task order with a total ceiling price of $138,481.00,
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Contract#: EP-W-16-015

Task Order#: 68HEOH18F1536
Project#: 2006

Modification: PO0001

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount
Base Period $15,000.00 $70,000.00 $85,000.00
Total $15,000.00 $70,000.00 $85,000.00

Total Task Order Ceiling

Period Previous Amount This Action Amount
Base Period $138,481.00 - $138,481.00
Total $138,481.00 - $138,481.00

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).
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DUNS Number: 038086125

The purpose of this modification is to incorporate the revised statement of work in
accordance with Attachment A, Revised Statement of Work (5 pages) and the revised technical
and cost proposal dated November 28, 2018 (11 pages). The total price of this task order is
being increased by $81,331.00 from $138,481.00 to $219,812.00. Incremental funding in the
amount of $96,694.93 is being added to this task order. This order is incrementally funded
as detailed in Attachment B Summary of Amounts and Ceilings and Attachment B is hereby
incorporated (1 page).

This is a Time-and-Materials (T&M) task order with a total ceiling price of $219,812.00,
which the Contractor is not authorized to exceed. The Contractor exceeds at its own risk.
Continued ...
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ATTACHEMENT A

Statement of Work

(revised 12/7/2018)
Title: Non-routine Maintenance and Repairs of

CASTNET Equipment

Contractor: AMEC Foster Wheeler, Inc.
Contract #: EP-W-16-015
Task Order #: 2006
Period of Performance: 7/9/2018 — 7/8/2019

EPA Key Personnel

Task Order Project Officer (TOPO):

Taylor Macy

Clean Air Markets Division (OAP/OAR/CAMD)
1200 Pennsylvania Ave., NW

Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9183

email: macy.taylor@epa.gov

Alternate TOPO:

Greg Beachley

Clean Air Markets Division (OAP/OAR/CAMD)
1200 Pennsylvania Ave., NW

Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9621

email: beachley.gregory@epa.gov

Contracting Officer (CO):

Michael Fox

Contracting Officer

Administrative Contract Service Center
1200 Pennsylvania Ave N.W.

Mail Code 3803R

Washington DC 20460

phone: (202) 564-2550

email: fox.michael@epa.gov



STATEMENT OF WORK
I. INTRODUCTION

The Clean Air Status and Trends Network (CASTNET) is a long-term environmental monitoring
network that measures changes in ambient air quality and assesses atmospheric deposition over
broad geographic regions of the U.S. (https://www.epa.gov/castnet). Operating since 1987,
CASTNET has evolved into a robust regional monitoring program which currently consists of
approximately 95 monitoring stations nationwide. The Environmental Protection Agency (EPA)
coordinates the operation of the network in cooperation with numerous federal, tribal, state and
local partners.

The primary monitoring objectives of CASTNET are to:

e Provide high quality data on atmospheric deposition, rural ground level ozone and other
forms of atmospheric pollution;

e Support the primary and secondary ozone NAAQS and provide data on NAAQS
compliance in rural areas;

e Monitor the status and trends in regional air quality and atmospheric deposition;

e Assess and report on geographic patterns and long-term, temporal trends in ambient air
pollution and atmospheric deposition;

e Improve our understanding of PM and ozone formation;

e Validate and improve atmospheric models;

e Provide data for health-based research and epidemiology studies;

e Assess the effectiveness of EPA’s emission reduction programs; and

e Support science and ecosystem studies.

CASTNET sites measure weekly average concentrations of sulfate (SO4*), nitrate (NO5"),
ammonium (NH4"), sulfur dioxide (SO»), nitric acid (HNO3), chloride (CI') and the base cations
(Na*, K*, Mg?*and Ca?") using a 3-stage filter pack. In addition, each site may make ancillary
measurements, including hourly ozone (O3), hourly meteorology, ammonia (NH3) gas using
passive devices, and trace-level gases. Trace-level gas monitors include reactive oxidized
nitrogen (NOy), nitric oxide (NO), sulfur dioxide (SOz) and carbon monoxide (CO). CASTNET
03, meteorological, and trace gas measurements follow the requirements in the Code of Federal
Regulations (CFR) and EPA’s Quality Assurance Handbook.

I1. PURPOSE

The primary purpose of this task order is to perform non-routine maintenance on CASTNET
equipment and infrastructure repairs due to unforeseen circumstances, including errors or faulty
parts/equipment on the part of manufacturers, or the discontinuation of measurements at current
monitoring sites. This work should be considered out of scope from the base operations task
orders in place for Task Orders 2003 and 2004 (CASTNET Base Program and CASTNET Tribal



Base Program, respectively), which cover routine, expected maintenance. The TOPO may
provide technical direction for performing specific tasks under this task order.

ITII. CONTRACT LEVEL STATEMENT OF WORK REFERENCE

The tasks to be performed under this task order are consistent with the activities authorized in
Task 22 (Level of Effort) of the contract’s Statement of Work.

IV. TECHNICAL DIRECTION
1. Prepare a Proposal

The Contractor shall prepare a Task Order Proposal and Cost Estimate in accordance with the
terms and conditions of contract clauses B.2 entitled Fixed Rates for Services — Indefinite

delivery/Indefinite quantity contract, using time and materials with a cost ceiling, and will submit it
to EPA.

2, Perform Non-Routine Maintenance and Repairs

2.1 Repair of CASTNET shelters
The site shelter enclosures themselves are important to allow for proper operating
conditions to be maintained to meet rigorous quality assurance standards for regulatory
NAAQS measurements. Most of the shelters in the network have been in place for
upwards of 10 years or more. They are subject to normal wear and tear and also exposed
to harsh weather conditions that may cause significant damage over time. Cost analyses
show that repair of these shelters is much more cost-effective than a replacement. The
contractor will monitor shelters for repair needs and arrange and conduct the repairs
when needed. The repairs will range from minor maintenance to major repairs such as
roof or floor replacements. Repairs should be made in a way to minimize their impact on
the sampling schedule.
2.1.1 Hurricane Repairs and Maintenance
a. The coastal site (BFT142) located near Beaufort, NC, was significantly
damaged when Hurricane Florence made landfall nearby. Wood will assess and
make necessary infrastructure repairs to the shelter, filter pack flow tower, and
digital rain gauge. This shall include securing the shelter and tower so there are no
safety issues by pouring a new concrete pad(s) and re-anchoring the shelter and
tower.
b. Hurricane Michael made landfall near the coastal CASTNET site in Florida
(SUM146). To access and make repairs to the infrastructure, equipment and
power, maintenance shall include tree clearing and removal. When power is
restored, equipment will be audited to determine if there was any damage due to
the storm.

2.2 Disposition of meteorological sensors and equipment
Over time, CASTNET equipment becomes unusable due to malfunctions, normal wear
from routine use, or obsolete technology. The contractor is tasked with collecting that



equipment and storing it until the point in which it is no longer of any potential use in the
network. At that point, unusable equipment should be disposed of properly. The
contractor shall oversee the development of a plan to dispose of unusable equipment.
That plan should include an inventory of each piece of equipment with an EPA property
decal prior to removal of the decal. Also, any hardware that may potentially contain any
agency-sensitive information should be sanitized prior to its inclusion in the ‘EPA-
property disposition plan’. This is a continuation of work that began under Task Order
0006.

2.3 Nafion Dryer Installation

CASTNET ozone analyzers located in regions that experience humid weather tend to
experience moisture issues causing slow responses during the QC checks and noisy 1-
minute data. With approval from EPA, the contractor shall purchase and install up to 40
nafion dryer lines at select CASTNET sites. The nafion dryer shall be placed in-line with
the sampling line to dry the air as it enters the temperature controlled shelter. When
appropriate the contractor should schedule the installation during a routine calibration
trip.

2.4  Re-wiring of Backplanes and Installation of New Modems

This task includes follow-on work that began under Task Order 1006 under Option
Period 1. Wood shall update the communication equipment for the Campbell Scientific
3000 data loggers with the NL116 data logger add-on. This will ensure the data logger
internet connection will be able to communicate with the operating system.

The contractor shall also install new cellular modems at sites where the older modems no
longer work with the updated software included on the data logger and that were affected
by the VM Malware earlier in 2018. While installing the new modems, the backplanes
will be rewired to make it easier for the site operators and the contractor to troubleshoot.

2.5 Teledyne API NOy Umbilical Connector Retrofit Kits

Teledyne API (TAPI) provided Wood with the retrofit repair kits for the umbilical
connection on the NOy analyzers, along with a technical note for replacement of the
umbilical and related conduit. Wood shall install each of the Teledyne retrofit repair kits
at five CASTNET NOy trace-level gas sites to ensure compliance with electrical codes.

2.6 QAPP and SOPs for West Virginia NCore Site

Wood shall develop a EPA-454/B-18-006-compliant Quality Assurance Project Plan
(QAPP) and multiple Standard Operating Procedures (SOPs) for the West Virginia
NCore site at Charleston, WV. This work is a continuation of work that began under Task
Order 1015, Option Period 1. Wood shall submit a QAPP to the West Virginia
Department of Environmental Protection and EPA Region 3 after incorporating all of
their comments and required documentation. Wood shall also budget for additional hours
to troubleshoot issues with the trace gas equipment and data loggers, including setting up
auto calibrations and assisting WV DEQ with routine data validation.

2.7  Additional Maintenance, Repairs and Equipment Purchases



Additional technical direction will be given as other non-routine maintenance and repairs
arise on CASTNET equipment and infrastructure. This task includes, but is not limited to
aging ozone analyzers, flow controllers and data loggers.

V. DELIVERABLES

1. Technical Proposal & Cost Estimate
The contractor shall deliver a Task Order Proposal and cost estimate in accordance with clause
B.7 Task Order Ordering Procedures of the contract.

2. Monthly Progress Report

The contractor shall prepare and submit a monthly progress report by the 15" of each month
summarizing the progress made, issues encountered or expected, work planned for the next
reporting period and costs. These reports shall comply with contract clauses F.1 Monthly
Progress Report and F.5 Reports of Work. Reports shall be delivered electronically.
Additional deliverables may be required as part of future technical direction.

VI. SCHEDULE

The task order proposal shall be delivered within 10 days of issuance of this task order.

Distribution of Deliverables:

Addressee Copies
EPA Contracting Officer (Mike Fox) 1
EPA Task Order Project Officer (Taylor Macy) 1

EPA Alternate TOPO (Gregory Beachley) 1



Contract#: EP-W-16-015

Task Order#: 68HEOH18F1536
Project#: 2006

Modification: PO0002

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount
Base Period $85,000.00 $96,694.93 $181,694.93
Total $85,000.00 $96,694.93 $181,694.93

Total Task Order Ceiling

Period Previous Amount This Action Amount
Base Period $138,481.00 $81,331.00 $219,812.00
Total $138,481.00 $81,331.00 $219,812.00

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).
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10B. DATED (SEE ITEM 13)
CODE 38086125 FACILITY CODE 06/28/2018
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
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12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $38,117.07
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
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B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
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DUNS Number: 038086125

The purpose of this modification is to add incremental funding in the amount of $38,117.07
to this task order.

All other terms and conditions remain unchanged.
TOCOR: Taylor Macy

LIST OF CHANGES:

Reason for Modification: Funding Only Action
Obligated Amount for this Modification: $38,117.07
New Total Obligated Amount for this Award: $219,812.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule
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E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to incorporate the revised statement of work in
Accordance with Attachment A, Revised Statement of Work (5 pages) and the revised technical
and cost proposal dated March 19, 2019 (12 pages). The total price of this task order is
being increased by $24,291.00 from $219,812.00 to $244,103.00. This order is incrementally
funded as detailed in Attachment B Summary of Amounts and Ceilings and Attachment B is
hereby incorporated (1 page).

This is a Time-and-Materials (T&M) task order with a total ceiling price of $244,103.00,
which the Contractor is not authorized to exceed. The Contractor exceeds at its own risk.
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STATEMENT OF WORK
I. INTRODUCTION

The Clean Air Status and Trends Network (CASTNET) is a long-term environmental monitoring
network that measures changes in ambient air quality and assesses atmospheric deposition over
broad geographic regions of the U.S. (https://www.epa.gov/castnet). Operating since 1987,
CASTNET has evolved into a robust regional monitoring program which currently consists of
approximately 95 monitoring stations nationwide. The Environmental Protection Agency (EPA)
coordinates the operation of the network in cooperation with numerous federal, tribal, state and
local partners.

The primary monitoring objectives of CASTNET are to:

e Provide high quality data on atmospheric deposition, rural ground level ozone and other
forms of atmospheric pollution;

e Support the primary and secondary ozone NAAQS and provide data on NAAQS
compliance in rural areas;

e Monitor the status and trends in regional air quality and atmospheric deposition;

e Assess and report on geographic patterns and long-term, temporal trends in ambient air
pollution and atmospheric deposition;

e Improve our understanding of PM and ozone formation;

e Validate and improve atmospheric models;

e Provide data for health-based research and epidemiology studies;

e Assess the effectiveness of EPA’s emission reduction programs; and

e Support science and ecosystem studies.

CASTNET sites measure weekly average concentrations of sulfate (SO4*), nitrate (NO5"),
ammonium (NH4"), sulfur dioxide (SO»), nitric acid (HNO3), chloride (CI') and the base cations
(Na*, K*, Mg?*and Ca?") using a 3-stage filter pack. In addition, each site may make ancillary
measurements, including hourly ozone (O3), hourly meteorology, ammonia (NH3) gas using
passive devices, and trace-level gases. Trace-level gas monitors include reactive oxidized
nitrogen (NOy), nitric oxide (NO), sulfur dioxide (SOz) and carbon monoxide (CO). CASTNET
03, meteorological, and trace gas measurements follow the requirements in the Code of Federal
Regulations (CFR) and EPA’s Quality Assurance Handbook.

I1. PURPOSE

The primary purpose of this task order is to perform non-routine maintenance on CASTNET
equipment and infrastructure repairs due to unforeseen circumstances, including errors or faulty
parts/equipment on the part of manufacturers, or the discontinuation of measurements at current
monitoring sites. This work should be considered out of scope from the base operations task
orders in place for Task Orders 2003 and 2004 (CASTNET Base Program and CASTNET Tribal



Base Program, respectively), which cover routine, expected maintenance. The TOPO may
provide technical direction for performing specific tasks under this task order.

ITII. CONTRACT LEVEL STATEMENT OF WORK REFERENCE

The tasks to be performed under this task order are consistent with the activities authorized in
Task 22 (Level of Effort) of the contract’s Statement of Work.

IV. TECHNICAL DIRECTION
1. Prepare a Task Order Technical Proposal & Cost Estimate

The Contractor shall prepare a Task Order Proposal and Cost Estimate in accordance with the
terms and conditions of contract clauses B.1 entitled Fixed Rates for Services — Indefinite
delivery/Indefinite quantity contract, using time and materials with a cost ceiling, and will submit it
to EPA.

The purpose of this modification is to add Task 2.8 Decommission the Howland Ameriflux, ME
(HOW191) site and install an O3 system at the Duke Forest, NC (DUKO008) Flux Tower site.

2 Perform Non-Routine Maintenance and Repairs

2.1 Repair of CASTNET shelters
The site shelter enclosures themselves are important to allow for proper operating
conditions to be maintained to meet rigorous quality assurance standards for regulatory
NAAQS measurements. Most of the shelters in the network have been in place for
upwards of 20 years or more. They are subject to normal wear and tear and also exposed
to harsh weather conditions that may cause significant damage over time. Cost analyses
show that repair of these shelters is much more cost-effective than a replacement. The
contractor shall monitor shelters for repair needs and arrange and conduct the repairs
when needed. The repairs may range from minor maintenance to major repairs such as
roof or floor replacements. Repairs shall be made in a way to minimize their impact on
the sampling schedule.
2.1.1 Hurricane Repairs and Maintenance
a. Hurricane damage to Beaufort, NC (BFT142)
The coastal site (BFT142) located near Beaufort, NC, was significantly damaged
when Hurricane Florence made landfall nearby. Wood shall assess and make
necessary infrastructure repairs to the shelter, filter pack flow tower, and digital
rain gauge. This shall include securing the shelter and tower so there are no safety
issues by pouring a new concrete pad(s) and re-anchoring the shelter and tower.
After the repairs have been made, the contractor shall reinstall the equipment in
the shelter and at the outside locations (e.g. the digital raingage). Equipment shall
be audited and calibrated as needed.

b. Hurricane damage to Sumatra, FL. (SUM156)



Hurricane Michael made landfall near the coastal CASTNET site in Florida
(SUM146). The contractor shall assess and make repairs to the infrastructure,
equipment and power. Maintenance may include tree clearing and removal to
access the site. When power is restored, equipment shall be audited and calibrated
as needed.

c. Infrastructure damage to Blackwater National Wildlife Refuge, MD
(BWR139)

The BWR139 site is located in a tidal wetland area near the Maryland coast. The
Blackwater National Wildlife Refuge is designated priority wetland. High
humidity from the surrounding wetlands combined with high temperatures and
extreme weather events have contributed to significant deterioration of the shelter.
The contractor shall make infrastructure repairs to fix existing damage and
prevent further deterioration.

2.2 Disposition of meteorological sensors and equipment

Over time, CASTNET equipment becomes unusable due to malfunctions, normal wear
from routine use, or obsolete technology. The contractor is tasked with collecting that
equipment and storing it until the point in which it is no longer of any potential use in the
network. At that point, unusable equipment shall be disposed of properly. The contractor
shall oversee the development of a plan to dispose of unusable equipment. That plan shall
include an inventory of each piece of equipment with an EPA property decal prior to
removal of the decal. Also, any hardware that may potentially contain any agency-
sensitive information should be sanitized prior to its inclusion in the ‘EPA-property
disposition plan’. This is a continuation of work that began under Task Order 0006.

2.3 Nafion Dryer Installation

CASTNET ozone analyzers located in regions that experience humid weather tend to
experience moisture issues causing slow responses during the QC checks and noisy 1-
minute data. With approval from EPA, the contractor shall purchase and install up to 40
Nafion dryer lines at select CASTNET sites. The Nafion dryer shall be placed in-line
with the existing sampling line to dry the air as it enters the temperature-controlled
shelter. When appropriate, the contractor shall schedule the installation during a routine
calibration trip.

2.4  Upgrading Data Loggers and Site Communications Equipment

The contractor shall upgrade data logger and site communications-related equipment.
This is a follow-on to work that began under Task Order 1006. The NL115 data logger
add-on which provides Ethernet connectivity to the data logger, is no longer available
from Campbell Scientific, Inc. The NL115 is required at all sites with a CR3000 data
logger. Its replacement, the NL116, is not compatible with the current data logger
operating system and program. The contractor shall switch from NL115 to NL116 units
at all sites. The contractor shall purchase 60 additional NL116 units to retrofit all sites
with the new units. Replacements shall be performed during normal calibration visits.

2.5  Re-wiring of Backplanes and Installation of New Modems



The original Sierra Wireless Airlink Raven cellular modems purchased when the network
was upgraded with CR3000 data loggers are no longer available or supported. As the
modems fail, the contractor shall replace the modems with newer cellular modems. In
addition, support for the 3G cellular networks is ending for both AT&T and Verizon. The
contractor shall identify and purchase modems that are compatible with the 4G/LTE
networks. At the same time the modems are being replaced, the contractor shall rewire
the new backplanes so the backplanes are standardized across the network.

2.6 Teledyne API NOy Umbilical Connector Retrofit Kits

Teledyne API (TAPI) provided Wood with the retrofit repair kits for the umbilical
connection on the NOy analyzers, along with a technical note for replacement of the
umbilical and related conduit. Wood shall install each of the Teledyne retrofit repair kits
at five CASTNET NOy trace-level gas sites to ensure compliance with electrical codes.

2.7 QAPP and SOPs for West Virginia NCore Site

Wood shall develop a EPA-454/B-18-006-compliant Quality Assurance Project Plan
(QAPP) and multiple Standard Operating Procedures (SOPs) for the West Virginia
NCore site at Charleston, WV. This work is a continuation of work that began under Task
Order 1015, Option Period 1. Wood shall submit a QAPP to the West Virginia
Department of Environmental Protection and EPA Region 3 after incorporating all of
their comments and required documentation. Wood shall also budget for additional hours
to troubleshoot issues with the trace gas equipment and data loggers, including setting up
auto calibrations and assisting WV DEQ with routine data validation.

2.7  Additional Maintenance, Repairs and Equipment Purchases

Additional technical direction will be given as other non-routine maintenance and repairs
arise on CASTNET equipment and infrastructure. This task includes, but is not limited to
aging ozone analyzers, flow controllers and data loggers.

2.8 Decommission the Howland Ameriflux Site, ME (HOW191)

The site at HOW191 has operated as a special study for 8-years. A useful dataset has
been collected and the equipment can be utilized elsewhere. The contractor shall perform
a final calibration on the ozone and filter pack during the regularly scheduled calibration
trip in 2019. The contractor shall decommission the site by removing all CASTNET
equipment and shipping it back to the contractor’s facility. The contractor shall work with
the operator and land owner to ensure the site is returned to the same condition as it was
before CASTNET equipment was installed.

2.9 Install a CASTNET O3 System at the Duke Forest, NC (DUK008) Flux Tower
Site

The contractor shall install a CASTNET O3 system, including a site analyzer and level 3
transfer standard at the Duke Forest, NC (DUKO008) Flux Tower site. The O3 inlet may be
placed in the pothead with the filterpack at the top of the 30m flux tower. The contractor
shall set up the system following the CASTNET protocols detailed in the QAPP v9.1;
with the exception of the sample line running up the length of the walk-up tower. The



existing data logger shall be used for data polling and to initiate the nightly QC checks.
The operation, data QA and reporting will be included as a unit CLIN under Task Order
68HEOH18F1533 (2003) Base Operations.

V. DELIVERABLES

1. Technical Proposal & Cost Estimate
The contractor shall deliver a Task Order Proposal and cost estimate in accordance with clause
B.7 Task Order Ordering Procedures of the contract.

2. Monthly Progress Report

The contractor shall prepare and submit a monthly progress report by the 15" of each month
summarizing the progress made, issues encountered or expected, work planned for the next
reporting period and costs. These reports shall comply with contract clauses F.1 Monthly
Progress Report and F.5 Reports of Work. Reports shall be delivered electronically.

Additional deliverables may be required as part of future technical direction.
V1. SCHEDULE

The task order proposal shall be delivered within 10 days of issuance of this task order.

Distribution of Deliverables:

Addressee Copies
EPA Contracting Officer (Mike Fox) 1
EPA Project Officer (Melissa Puchalski)

EPA Task Order Project Officer (Taylor Macy)
EPA Alternate TOPO (Gregory Beachley)

—_—



Contract#: EP-W-16-015

Task Order#: 68HEOH18F1536
Project#: 2006

Modification: PO0004

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount Previous Action | New Amount
(Mod P00003) (Mod P00003)

Base Period $181,694.93 $38,117.07 $219,812.00

Total $181,694.93 $38,117.07 $219,812.00

Total Task Order Ceiling

Period Previous Amount This Action New Amount
Base Period $219,812.00 $24,291.00 $244,103.00
Total $219,812.00 $24,291.00 $244,103.00

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).

Page1of1
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10B. DATED (SEE ITEM 13)
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11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
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12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $24,291.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
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ORDER NO. IN ITEM 10A
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C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X Mutual Agreement of the Parties

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to add incremental funding in the amount of $24,291.00.
This order is now fully funded as detailed in Attachment B Summary of Amounts and Ceilings
and Attachment B is hereby incorporated (1 page).

This is a Time-and-Materials (T&M) task order with a total ceiling price of $244,103.00,
which the Contractor is not authorized to exceed. The Contractor exceeds at its own risk.

TOCOR: Taylor Macy

LIST OF CHANGES:

Reason for Modification: Funding Only Action
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
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PNirkerr o _opn o S:ENATURE 05/22/2019
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243
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Obligated Amount for this Modification: $24,291.00
New Total Obligated Amount for this Award:
$244,103.00

Incremental Funded Amount changed: from
$219,812.00 to $244,103.00

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this Modification: $24,2%91.00
Incremental Funded Amount changed from

$219,812.00 to $244,103.00

NEW ACCOUNTING CODE ADDED:
Account code:
19-20-C-58D3-000A45-2505-1958DC9051-001
Beginning FiscalYear 19
Ending Fiscal Year 20
Fund (Appropriation) C
Budget Organization 58D3
Program (PRC) 00O0A45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1858DC9051-001
Amount: $24,291.00
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 07/09/2018 to 07/08/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



Contract#: EP-W-16-015

Task Order#: 68HEOH18F1536
Project#: 2006

Modification: PO0005

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount Previous Action | New Amount
Base Period $219,812.00 $24,291.00 $244,103.00
Total $219,812.00 $24,291.00 $244,103.00

Total Task Order Ceiling

Period Previous Amount This Action New Amount
Base Period $244,103.00 - $244,103.00
Total $244,103.00 - $244,103.00

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).

Page1of1
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Continued ...
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Payment:
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Period of Performance: 07/09/2018 to 07/08/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110
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18a. PAYMENT WILL BE MADE BY CODE RTP FMC

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center (AA216-01)
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DUNS Number: 038086125

reference.

commence is July 9, 2018.

the Attachment A Statement of Work

dated May 25, 2018 (6 pages)
(Use Reverse and/or Attach Additional Sheets as Necessary)

This task order is issued in accordance with Task
Order Ordering Procedures and hereby incorporates
the base contract terms and conditions by

The effective date for performance to

The Contractor shall perform in accordance with
(4 pages)
the accepted technical proposal and cost estimate
in the amount of

and

25. ACCOUNTING AND APPROPRIATION DATA
See Schedule

26. TOTAL AWARD AMOUNT (For Govt. Use Only)
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(] 27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1, 52.212-4. FAR 52.212-3 AND 52.212-5 ARE ATTACHED.
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ADDENDA
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LJARE  [X]ARE NOT ATTACHED.
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ALL ITEMS SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL
SHEETS SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED.

[] 29. AWARD OF CONTRACT: OFFER
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AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION IS NOT USABLE

STANDARD FORM 1449 (REV. 2/2012)
Prescribed by GSA - FAR (48 CFR) 53.212
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This is a Time-and-Materials (T&M) task order
with a total ceiling price of $11,184.00, which
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Contractor exceeds at its own risk.
The total obligated/funded ceiling amount for
this order is currently $5,000.00. This order is
incrementally funded as detailed in Attachment B
Summary of Amounts and Ceilings and Attachment B
is hereby incorporated (1 page).
Contracting Officer's Representative (COR) for
this task order:
Gregory Beachley, (202) 343-9621,
Beachley.Gregory@epa.gov
Alternate COR:
Melissa Puchalski, (202) 343-9882,
Puchalski.Melissa@epa.gov
The services of this order are for severable.
TOCOR: Greg Beachley
Period of Performance: 07/09/2018 to 07/08/2019

0001 Procurement of Supplies and Consumables for MARGA
Operations at CASTNET Sites
Continued ...
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FAR (48 CFR) 53.110



ATTACHEMENT A
Statement of Work

Title:

Contract #:
Project #:
Period of Performance:

Procurement of Supplies and Consumables for
MARGA Operation at CASTNET Sites
EP-W-16-015

2007

7/9/2018 - 7/8/2019

EPA Key Personnel

Task Order Project Officer (TOPO):
Greg Beachley

Clean Air Markets Division (OAP/OAR/CAMD)

1200 Pennsylvania Ave., NW
Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9621

email: beachley.gregory @epa.gov

Alternate Task Order Project Officer/Project Officer:

Melissa Puchalski

Clean Air Markets Division (OAP/OAR/CAMD)

1200 Pennsylvania Ave., NW
Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9882

email: puchalski.melissa@epa.gov

Contracting Officer (CO):

Michael Fox

Contracting Officer

Administrative Contract Service Center
1200 Pennsylvania Ave N.W.

Mail Code 3803R

Washington DC 20460

phone: (202) 564-2550

email: fox.michael @epa.gov



STATEMENT OF WORK
I. INTRODUCTION

The Clean Air Status and Trends Network (CASTNET) is a long-term environmental monitoring
network that measures changes in ambient air quality and assesses atmospheric deposition over
broad geographic regions of the U.S. (https://www.epa.gov/castnet). Operating since 1987,
CASTNET has evolved into a robust regional monitoring program which currently consists of
approximately 95 monitoring stations nationwide. The Environmental Protection Agency (EPA)
coordinates the operation of the network in cooperation with numerous federal, tribal, state and
local partners.

The primary monitoring objectives of CASTNET are to:

e Provide high quality data on atmospheric deposition, rural ground level ozone and other
forms of atmospheric pollution;

e Support the primary and secondary ozone NAAQS and provide data on NAAQS
compliance in rural areas;

e Monitor the status and trends in regional air quality and atmospheric deposition;

e Assess and report on geographic patterns and long-term, temporal trends in ambient air
pollution and atmospheric deposition;

e Improve our understanding of PM and ozone formation;

e Validate and improve atmospheric models;

e Provide data for health-based research and epidemiology studies;

e Assess the effectiveness of EPA’s emission reduction programs; and

e Support science and ecosystem studies.

CASTNET sites measure weekly average concentrations of sulfate (SO4>), nitrate (NO3"),
ammonium (NH4"), sulfur dioxide (SO-), nitric acid (HNO3), chloride (C1°) and the base cations
(Na*, K*, Mg**and Ca®") using a 3-stage filter pack. In addition, each site may make ancillary
measurements, including hourly ozone (O3), hourly meteorology, ammonia (NH3) gas using
passive devices, and trace-level gases. Trace-level gas monitors include reactive oxidized
nitrogen (NOy), nitric oxide (NO), sulfur dioxide (SO2) and carbon monoxide (CO). CASTNET
O3, meteorological, and trace gas measurements follow the requirements in the Code of Federal
Regulations (CFR) and EPA’s Quality Assurance Handbook.

II. PURPOSE

The primary purpose of this task is for the procurement of supplies and consumables that will be
used for the operation and maintenance of the Monitor for Aerosols and Gases in Ambient Air
(MARGA) systems operated in support of CASTNET. The key activities under this task will be
to ship the existing MARGA units from the current operating locations to the Principle
Investigators that will operate the MARGA units in FY2018. This task order is a continuation of



work that began under EP-W-09-028 Task Order 0435 and a follow-on to task order 0007 under
this contract.

III. CONTRACT LEVEL STATEMENT OF WORK REFERENCE

The tasks to be performed under this task order are consistent with the activities authorized in
Task 22 (Level of Effort) of the contract’s Statement of Work.

IV. TECHNICAL DIRECTION

1. Prepare a Task Order Technical Proposal and Cost Estimate

The Contractor shall prepare a Task Order Proposal in accordance with the terms and conditions
of contract clauses B.2 entitled Fixed Rates for Services — Indefinite delivery/Indefinite quantity
contract, using time and materials with a cost ceiling, and will submit it to EPA.

2, Shipment of Instruments

The contractor shall assist TOPO in shipping all designated MARGA units including freight
costs and necessary materials.

3. Field Set-up and Operations

The contractor shall procure and deliver supplies and consumables, as directed by the TOPO to
support the setup, operation, and maintenance of the direct deposition instrument at a yet-to-be
determined research site.

During the period of performance, on an approximately a monthly basis, the TOPO will provide
AMEC Foster Wheeler with an itemized list of parts, supplies and consumables needed for the
operation and calibration of the MARGA . Potential vendors will be identified whenever
possible. AMEC will deliver all parts, materials and supplies as directed by the TOPO.

Table 1 summarizes the types of materials and supplies required for Task Order 2007 and the
estimated total cost.

Table 1 Materials and Supplies

Items Total Cost*
MARGA replacement parts $5,000
Shipping ($1,000 per unit) $1,000

NOTE: *-Not to be exceeded



V. DELIVERABLES

1. Task Order Technical Proposal and Cost Estimate
The contractor shall deliver a Task Order Proposal and Cost Estimate in accordance with clause
B.7 Task Order Ordering Procedures of the contract and section IV.1 of this SOW

2. Monthly Progress Report

The contractor shall prepare and submit a monthly progress report by the 15" of each month
summarizing the progress made, issues encountered or expected, work planned for the next
reporting period and costs. These reports shall comply with contract clauses F.1 Monthly
Progress Report and F.5 Reports of Work. Reports shall be delivered electronically.
Additional deliverables may be required as part of future technical direction.

VI. SCHEDULE

The task order proposal shall be delivered within 10 days of issuance of this task order.

Distribution of Deliverables:

Addressee Copies
EPA Contracting Officer (Mike Fox) 1
EPA TOPO (Greg Beachley) 1
EPA Alternate TOPO/PO (Melissa Puchalski) 1

Revisions to SOW:



EP-W-16-015
Project# 2007

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount

Base Period = $5,000.00 $5,000.00

Total - $5,000.00 $5,000.00
Total Task Order Ceiling

Period Previous Amount This Action Amount

Base Period = $11,184.00 $11,184.00

Total - $11,184.00 $11,184.00

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).

Page1of1
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10B. DATED (SEE ITEM 13)
CODE 038086125 FACILITY CODE 06/28/2018
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
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C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
X EPA-B-32-103 - LIMITATION OF GOVERNMENT'S OBLIGATION
E. IMPORTANT: Contractor is not [lis required to sign this documentandreturn ____  copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125
The purpose of this modification is to obligate incremental funding in the amount of
$373.33 to this task order.
TOCOR: Greg Beachley
LIST OF CHANGES:
Reason for Modification: Funding Only Action
Obligated Amount for this Modification: $373.33
New Total Obligated Amount for this Award: $5,373.33
Incremental Funded Amount changed: from
$5,000.00 to $5,373.33
Continued ...
Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Michael C. Fox
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
I » - FL FLETROMIS
G P S B S:GNATURE | G5 /07 /2019
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
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NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this Modification: $373.33
Incremental Funded Amount changed from $5,000.00
to $5,373.33

NEW ACCOUNTING CODE ADDED:
Account code:
19-20-B-58D1-000A45-2505-1958DC9079-001
Beginning FiscalYear 19
Ending Fiscal Year 20
Fund (Appropriation) B
Budget Organization 58D1
Program (PRC) O0O0O0OA45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1858DC9079-001
Amount: $373.33
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 07/09/2018 to 07/08/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



EP-W-16-015
Project# 2007
Modification#: PO0001

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount
Base Period $5,000.00 $373.33 $5,373.33
Total $5,000.00 $373.33 $5,373.33

Total Task Order Ceiling

Period Previous Amount This Action Amount
Base Period s - $11,184.00
Total - - $11,184.00

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).

Page1of1
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WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
Attn: JOSEPH FARRELL

751 Arbor Way

Ste 180

Blue Bell PA 194221972

(b)4)

TELEPHONE NO.

18a. PAYMENT WILL BE MADE BY CODE RTP FMC

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center (AA216-01)

109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

[[]17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT SUCH ADDRESS IN OFFER

18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a UNLESS BLOCK BELOW

IS CHECKED [ JSEE ADDENDUM
19. 20. 21. 22. 23. 24.
ITEM NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT

DUNS Number: 038086125

reference.

commence is July 9, 2018.

the Attachment A Statement of Work

dated May 29, 2018 (7 pages)
(Use Reverse and/or Attach Additional Sheets as Necessary)

This task order is issued in accordance with Task
Order Ordering Procedures and hereby incorporates
the base contract terms and conditions by

The effective date for performance to

The Contractor shall perform in accordance with
(3 pages)
the accepted technical proposal and cost estimate
in the amount of

and

25. ACCOUNTING AND APPROPRIATION DATA
See Schedule

26. TOTAL AWARD AMOUNT (For Govt. Use Only)
$52,527.00

(] 27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1, 52.212-4. FAR 52.212-3 AND 52.212-5 ARE ATTACHED.
X 27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 IS ATTACHED.

ADDENDA
ADDENDA

O ARE  [J ARE NOT ATTACHED.
LJARE  [X]ARE NOT ATTACHED.

[128. CONTRACTOR IS REQUIRED TO SIGN THIS DOGUMENT AND RETURN
COPIES TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER
ALL ITEMS SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL
SHEETS SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED.

[] 29. AWARD OF CONTRACT: OFFER
DATED . YOUR OFFER ON SOLICITATION (BLOCK 5),
INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE SET FORTH
HEREIN, IS ACCEPTED AS TO ITEMS:

30a. SIGNATURE OF OFFEROR/CONTRACTOR

31a. UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER)

30b. NAME AND TITLE OF SIGNER (Type or print) 30c. DATE SIGNED

31b. NAME OF CONTRACTING OFFICER (Type or print) 31c. DATE SIGNED

Michael C. Fox

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION IS NOT USABLE

STANDARD FORM 1449 (REV. 2/2012)
Prescribed by GSA - FAR (48 CFR) 53.212



2 of 3

19.
ITEM NO.

20.
SCHEDULE OF SUPPLIES/SERVICES

21.
QUANTITY

22.
UNIT

23.
UNIT PRICE

24,
AMOUNT

0001

$52,527.00.

This is a Time-and-Materials (T&M) task order
with a total ceiling price of $52,527.00, which
the Contractor is not authorized to exceed. The

Contractor exceeds at its own risk.

The total obligated/funded ceiling amount for

this order is currently $5,000.00. This order is
incrementally funded as detailed in Attachment B
Summary of Amounts and Ceilings and Attachment B

is hereby incorporated (1 page).

Contracting Officer's Representative (COR) for
this task order:

Timothy Sharac, (202)343-9180,
Sharac.Timothy@epa.gov.

Alternate COR:
Melissa Puchalski, (202) 343-9882,

Puchalski.Melissa@epa.gov

The services of this order are for severable.
TOCOR: Greg Beachley

Period of Performance: 07/09/2018 to 07/08/2019

CASTNET Technical Systems Audit

Accounting Info:

Continued ...

32a. QUANTITY IN COLUMN 21 HAS BEEN

[ ] RECEIVED [] INSPECTED [ ] ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED!

32b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32c. DATE

32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE

33. SHIP NUMBER 34. VOUCHER NUMBER 35. AMOUNT VERIFIED

[ ] PARTIAL [] FINAL

CORRECT FOR

36. PAYMENT 37. CHECK NUMBER

[ ] COMPLETE [ ] PARTIAL [ ] FINAL

38. S/RACCOUNT NUMBER 39. S/R VOUCHER NUMBER 40. PAID BY

41a. | CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT

42a. RECEIVED BY (Print)

41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER

41c. DATE

42b. RECEIVED AT (Location)

42c. DATE REC'D (YY/MM/DD) 42d. TOTAL CONTAINERS

STANDARD FORM 1449 (REV. 2/2012) BACK



CONTINUATION SHEET

[REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-16-015/68HEQH18F1539

PAGE OF

3 3
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
(&) (B) (C) (D) (E) (E}

18-19-C-58D5-000A45-2505-1858DC8035-001 BFY: 18
EFY: 19 Fund: C Budget Org: 58D5 Program (PRC):
000R45 Budget (BOC): 2505 DCN - Line ID:
1858DC8035-001

Funding Flag: Complete

Funded: $5,000.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



ATTACHEMENT A
Statement of Work

Title: CASTNET Technical Systems Audit
Contract #: EP-W-16-015
Project #: 2009

Period of Performance: 07/09/2018-07/08/2019

EPA Key Personnel

Task Order Project Officer (TOPO):

Timothy Sharac

Clean Air Markets Division (OAP/OAR/CAMD)
1200 Pennsylvania Ave. NW

Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9180

email: sharac.timothy@epa.gov

Alternate TOPO:

Melissa Puchalski

Clean Air Markets Division (OAP/OAR/CAMD)
1200 Pennsylvania Ave. NW

Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9882

email: puchalski.melissa@epa.gov

Contracting Officer (CO):

Mike Fox

Contracting Officer

Administrative Contract Service Center
1200 Pennsylvania Ave N.W.

Mail Code 3803R

Washington DC 20460

phone: (202) 564-2550

email: fox.michael @epa.gov

Contract Level Project Officer:

Melissa Puchalski

Clean Air Markets Division (OAP/OAR/CAMD)
1200 Pennsylvania Ave. NW

Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9882

email: puchalski.melissa@epa.gov




STATEMENT OF WORK
I. INTRODUCTION

The Clean Air Status and Trends Network (CASTNET) is a long-term monitoring network designed to measure acidic
pollutants and ambient ozone concentrations in rural areas. CASTNET is managed collaboratively by the
Environmental Protection Agency — Clean Air Markets Division (EPA), the National Park Service — Air Resources
Division (NPS), and the Bureau of Land Management — Wyoming State Office (BLM-WSO). In addition to EPA,
NPS, and BLM-WSO, numerous other participants including tribes, other federal agencies, States, private land
owners, and universities provide network support. The EPA contractor, AMEC Foster Wheeler (AMEC), operates the
EPA-sponsored sites while the NPS and BLM-WSO contractor, Air Resource Specialists, Inc. (ARS), operates the
remaining sites.

II. PURPOSE

CASTNET O3 data are used to calculate design values for all sites where data completeness requirements are met.
The CASTNET program follows QA/QC procedures and schedules to meet the regulatory requirements detailed in
OAQPS’ Quality Assurance Handbook for Air Pollution Measurement Systems. Volume II Ambient Air Quality
Monitoring Program EPA-454/B-17-001 January, 2017. Appendix D. Revision No. 0.
https://www3.epa.gov/ttn/amtic/files/ambient/pm25/qa/Final%20Handbook%20Document%201_17.pdf. The required
QA/QC protocols include daily zero/span/precision checks, quarterly data submittals to EPA’s Air Quality System
(AQS) database, annual performance evaluations of the ozone analyzers by an independent auditor, and a 3-year
facility technical systems audit (TSA). The purpose of this task is to fulfill the requirement for the TSA at the AMEC-
FW facility. An independent auditor will review AMEC-FW’s procedures on all aspects of the ozone monitoring
program, including data handling, quality assurance procedures and documentations, calibrations and field operations.

III. CONTRACT LEVEL STATEMENT OF WORK REFERENCE

The tasks to be performed under this task order are consistent with the activities authorized in Task 22 (Level of
Effort) of the contract’s Statement of Work.

IV. TECHNICAL DIRECTION
1. Prepare Work Plan

The Contractor shall prepare a Task Order Proposal in accordance with the terms and conditions of contract clauses
B.2 entitled Fixed Rates for Services — Indefinite delivery/Indefinite quantity contract.

2, Technical Systems Audit

The contractor shall prepare for the Technical Systems Audit (TSA) by providing the independent auditor with
requested QA documents, SOPs, reports, etc. The independent auditor will prepare three questionnaires (one for the
field audit, data management and field laboratory). AMEC-FW should review these questionnaires prior to the TSA
and provide any feedback to the auditor.



The field audit will be performed at a CASTNET site selected by AMEC-FW and the independent auditor. AMEC-
FW shall coordinate with the site operators at the selected site prior to the independent auditor’s visit.

The contractor shall answer all questions on the three questionnaires and provide any requested information to the
auditor during the site visits (at the monitoring site and the AMEC-FW facility).

The independent auditor shall perform the Technical Systems Audit as directed in the QA Handbook Volume II,
Section 15.3 (dated 1/2017).
https://www3.epa.gov/ttn/amtic/files/ambient/pm25/qa/Final %20Handbook%20Document %201 17.pdf

3. Reporting
The independent auditor will conduct a brief closeout with AMEC-FW while at the facility. After the TSA is
complete, the independent auditor will provide AMEC-FW with a draft report containing the results from the

questionnaires. AMEC-FW will provide feedback and provide clarification for any finding reported in the draft
report. AMEC-FW will provide a copy of the final report to EPA.

V. DELIVERABLES

1. Work Plan

As described in Task 1.

2. Monthly Progress Report

The contractor shall prepare a monthly progress report by the 15" of each month summarizing the technical and
financial status of the task order.

3. Final TSA Report

The contractor shall submit the final TSA report from the independent auditor to EPA by 30 days after the end of the
task order period.

VI. SCHEDULE

The work plan shall be delivered within 15 days of issuance of this task order.

Distribution of Deliverables:

Addressee Copies
EPA Contracting Officer (Mike Fox) 1
EPA TOPO (Timothy Sharac) 1

EPA PO (Melissa Puchalski) 1



EP-W-16-015
Project# 2009

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount

Base Period = $5,000.00 $5,000.00

Total - $5,000.00 $5,000.00
Total Task Order Ceiling

Period Previous Amount This Action Amount

Base Period - $52,527.00 $52,527.00

Total - $52,527.00 $52,527.00

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).

Page1of1




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00001 see Block 16C PR-ORR-18-01164 2003
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC
Attn: JOSEPH FARRELL 9B. DATED (SEE ITEM 11)
751 Arbor Way
Ste 180 < 10A. MODIFICATION OF CONTRACT/ORDER NO.
Blue Bell PA 194221972 EP-W-16-015
68HEOH18F1539
10B. DATED (SEE ITEM 13)
CODE 038086125 FACILITY CODE 06/28/2018
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $15,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232 - Limitation of Funds

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to add incremental funding in the amount of $15,000.00
to this task order.

This is a Time-and-Materials (T&M) task order with a total ceiling price of $52,527.00,
which the Contractor is not authorized to exceed. The Contractor exceeds at its own risk.

The total obligated/funded ceiling amount for this order is currently $20,000.00. This
order is incrementally funded as detailed in Attachment B Summary of Amounts and Ceilings
and Attachment B is hereby incorporated (1 page).

TOCOR: Greg Beachley

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
dil A F1L FCTROMI
R R S:GMATURE | 37 /57 /5018
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/68HEOH18F1539/P00001 2 2
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

LIST OF CHANGES:
Reason for Modification: Funding Only Action
Obligated Amount for this Modification: $15,000.00
New Total Obligated Amount for this Award:
$20,000.00

Incremental Funded Amount changed: from
$5,000.00 to $20,000.00

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this Modification: $15,000.00
Incremental Funded Amount changed from $5,000.00
to $20,000.00

FOB changed from Destination to

NEW ACCOUNTING CODE ADDED:
Account code:
18-19-C-58D5-000A45-2505-1858DC8082-001
Beginning FiscalYear 18
Ending Fiscal Year 19
Fund (Appropriation) C
Budget Organization 58D5
Program (PRC) 0O00OA45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1858DC8082-001
Amount: $15,000.00
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 07/09/2018 to 07/08/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



Contract#: EP-W-16-015

Task Order#:

68HEOH18F1539

Project#: 2009

Modification

: PO0001

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts
Period Previous Amount This Action Amount
Base Period $5,000.00 $15,000.00 $20,000.00
Total $5,000.00 $15,000.00 $20,000.00
Total Task Order Ceiling
Period Previous Amount This Action Amount
Base Period $52,527.00 - $52,527.00
Total $52,527.00 - $52,527.00

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation

of Governm

ent’s Obligation (EPA-B-32-103).

Page1of1




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT IR G e e PARE °F| PAGES

1 3
2. AMENDMENTMODIFICATION NO. 3. EFFECTIVE DATE 4, REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. {if appkcatia}
PO0002 See Block 16C PR-OAR~19-00306 2009
8. ISSUED BY CODE HPOD 7. ADMINISTERED BY {if other than llem 6) CODE |
HPOD
U5 Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (M., atret, county, Siate and ZIP Code} o |84, AMENDMENT OF SOLICITATION NO,
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
Attn: JOSEPH FARRELL 0B. DATED {SEE ITEM 11)
751 Arbor Way
Ste 180
10A. MODIFICATION OF CONTRACT/ORDER NO.
Blue Bell PA 194221972 X [EP-W-16-015
68HEQH18F1539
108. DATED (SEE ITEM 13)
CODE 38086125 |F‘“C"-'TYCODE 06/28/2018
1. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[J The above numbered solicitation is amended as sel forth in ltem 14. The hour and date specified for receipt of Offers is extended. [is not extended,
Offers musi acknowledge receip of this amendment prier 10 the hour and dale specified in the solicitation or as amended , by one of the fallowing methoeds: (a) By campleting
items B and 15, and ing coples of the amendment; (&) By acknowledging recelpt of this amerdment on each copy of the offer submitted ; or {¢) By

sepaate letier or slectronic communication which includes a reference te the solicitation and amendment pumbers. FAILURE OF YOUR ACKNOWLEDGEMENT TC BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT QF QFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION GF YOUR
OFFER. !f by virtue of this amendment you desire lo change an offer already submitted , such changs may ba made by lelter or etectronic communication, provided

each letter or electronic communication makes reference ta the soiicitalion and this amendment, and is received prior te ihe opening hour and dale specified.
12, ACCOUNTING AND APPROPRIATION DATA (I required) Net Increase: $32,527.00

See Schedule

13, THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTSIORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | 5 THIS CHANGE ORDER IS ISSUED PURSUANT TO: {Specify autharily) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO_IN ITEM 10A.

B. THE ASOVE NUMSERED CONTRACT/OROER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, ofc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT (S ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify iype of modification and authoiity)
X FAR 52.232 - Limitation of Funds

E. INPORTANT: Contracior ®]is not Ois required ta sign this docurnent and return copies to lhe issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION {Organized by LICF section headings, including seficitation/contract subject matler where feasible.)
DUNS Number: 038086123 )
The purpose of this modification is te add incremental funding in the amount of $32,527.00

to this task order.

This is a Time-and-Materials {T&M) task order with a total ceiling price of $52,527.00,
which the Contractor is not authorized to exceed, The Contractor exceeds at its own risk.

The total obligated/funded ceiling amount for this order is currently $52,527.00. This
order is fully funded as detailed in Attachment B Summary of Amounts and Ceilings and
Attachment B is hereby incorporated {1 page).

TOCOR: Greqg Beachley InvoiceApprover: timothy sharac Alt Invoice App: melissa puchalski
Continued ...

Except as provided herein, all lerms and conditions of the document referenced in llem 9 A or 104, a3 herelofore changed, 1 i hanged and in full force and effecl.
154, NAME AND TITLE OF SIGNER {Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER {Type or print}
Tanya Latson
158. CONTRACTOR/QFFEROR 15C, DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED
s ':‘ Yoir - > '. o ELECTRONIC
'l\.:,a/. /\%‘;M SHINATURE 02/27/2019
g af persont izad to sign) [Signaiure of Coniracting Oifcer}

STANDARD FORM 30 (REV. 11/2018)
Prescribed by GSA FAR (48 CFR) 53.243

Previcus edition unusable



REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE QF

CONTINUATION SHEET EP-W-16-015/68HEQH18F1535/P00002 2 3
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES GUANTITY JUNIT UNIT PRICE AMOUNT
(A} (B) (Cy o) (E) (£

LIST CF CHANGES:

Reason for Modification: Funding Only Action
Obligated Amount for this Modification: $32,527.00
New Total Obligated Amcount for this Award:

$52,527.00
Incremental Funded Amcount changed: from
520,000.00 to $52,527.00

Invoice Approving Official changed to : timothy
sharac

Alternate Invoice Approving Official changed to
melissa puchalski
CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this Modification: $32,527.00
Incremental Funded Amount changed from $20,000.00
to $52,527.00
FOB changed from Destinaticn to

NEW ACCOUNTING COLDE ADDED:
Account code:
19-20-C-58D5-000A45~2505-1958DC9017-001
Beginning FiscalYear 19
Ending Fiscal Year 20
Fund (Appropriation} C
Budget Organization 58D5
Program (PRC) O000QAR45
Budget (BOC} 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1958DCS017-001
Quantity: O
Amount: $32,527.00
Percent: 61.92434
Subiect To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center {AA216-01)
109 TW Alexander Drive
wwwZ.epa.gov/financial/contracts
Durham NC 27711

Delivery Location Code: OAR/CAP
OAR/OAP

US Environmental Protection Agency
1200 Pennsylvania Avenue N®

Mail Code: 62101J

OAR/QAP

Washington DC 203460 USA

Continued ...

MSN 7540-01-152-8067

GCPTIONAL FORM 336 (4-85)
Rrmrvanend b 54



REFERENCE NO, OF DOCUMENT BEING CONTINUED PAGE OF

CONTINUATION SHEET| o 16 015/ 68HECHLSF1539/P00002 3

NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.

ITEM NO, SUPPLIES/SERVICES QUANTITY[UNIT UNIT PRICE AMOUNT
{A) {(B) {C)y [D) (E} {F)

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AR216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

Peried of Performance: 07/09/2018 to 07/08/2019

NSN 7540-01-152-8087 OPTIONAL FORM 326 {4-86)
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February 27, 2019

Contract # EP-W-16-015

UNITED STATES ENVIRONMENTAL PROTECTION AGENCY

WASHINGTON. D.C. 20480

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Task Order#f 68HEOH18F1539

Projectf#2009
Maodification: PO0002

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount
Base Period $20,000.00 $32,527.00 $52,527.00

Total $20,000.00 $32,527.00 $52,527.00

Total Task Order Ceiling

Period Previous Amount This Action Amount
Base Period $52,527.00 - 452,527.00

Total $52,527.00 - $52,527.00

NOTE: This task order is incrementally funded in accordance with contract clauses B.5
Limitation of Government’s Obligation (EPA-B-32-103).




1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
P00003 See Block 16C 20oe

6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |

HPOD

US Environmental Protection Agency

William Jefferson Clinton Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No,, street, county, State and ZIP Code) (x) [9A- AMENDMENT OF SOLICITATION NO.
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
Attn: JOSEPH FARRELL 9B. DATED (SEE ITEM 11)

751 Arbor Way
Ste 160 < 10A. MODIFICATION OF CONTRACT/ORDER NO.

Blue Bell PA 194221972 EP-W-16-015

68HEOH18F1539
10B. DATED (SEE ITEM 13)
CODE 038086125 FACILITY CODE 06/28/2018
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Decrease: -52,629.08
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X EPA-B-103 - LIMITATION OF GOVERNMENT'S OBLIGATION

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to de-obligate funding in the amount of $2,629.08 from
this task order.

LIST OF CHANGES:

Reason for Modification: Funding Only Action
Obligated Amount for this Modification: -$2,629.08
New Total Obligated Amount for this Award: $49,897.92
Incremental Funded Amount changed: from

$52,527.00 to $49,897.92

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
A i - F1L FCTROMI
R Fat A S S:GNATURE | 97 /17 /5019
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/68HEQH18F1539/P00003 2 2
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D)

(E)

(F)

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this Modification: -$2,629.08
Incremental Funded Amount changed from $52,527.00
to $49,897.92

CHANGES FOR ACCOUNTING CODE:
19-20-C-58D5-000A45-2505-1958DC3017-001
Amount changed from $32,527.00 to $29,897.92

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 07/09/2018 to 07/08/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



